

ADDENDUM NO.4

LOWER POPLAR WATER RECLAMATION FACILITY INFLUENT PUMP STATION IMPROVEMENTS

**MACON WATER AUTHORITY
MACON, GEORGIA**

ADDITIONAL INFORMATION DOCUMENTS

The following documents:

- Kazmier - Flow Meter Procurement Contract Documents
- Eco-Tech - Valve and Actuator Procurement Contract Documents
- Xylem - Submersible Pumps and VFDs Procurement Contract Documents
- WESCO - eHouse Buildings Procurement Contract Documents
- MR Systems SCADA Proposal

are being provided with this addendum. These documents will be included as Appendix A – Allowance Items Scope of Work in Volume I of the Contract Documents

These Agreements will be assigned to the General Contractor by execution of the individual Exhibit A assignment forms included on page 17 of the Procurement Contract Documents noted above. Payment for the pre-procured items noted above will be provided through the Allowance items included in the Bid Form for each item unless partial payments are made by Macon Water Authority prior to the assignment. It is expected that 30% of the eHouse procurement price will be paid by MWA prior to the assignment.

Bidder Must Acknowledge Receipt of this Addendum on Bid Form

August 20, 2024
Barge Design Solutions, Inc.
6525 The Corners Parkway, Suite 450
Peachtree Corners, Georgia 30092
(678) 515-9411